BRUHAT BANGALORE MAHANAGARA PALIKE

BBMP/2020-21/OW/WORK_INDENT41610

APPROVED SCHEDULE - B

No.EE/BTP/BBMP/E-PMT/01/2020-21, Date: 05.05.2020

Name of Work:Desilting of Drains in ward No 7 Byataraynapura

Sl. No.	Approved Qty.	Description	Unit	Approved Tender Rates of U RAMESH ( )	
				In Figures	In Words
1	10837.5	Removing and Refixing stone slabs of drains and pointing in C.M(1:3)1	Sqm	93.49	Rupees Ninety Three and Forty Nine Paise Only
2	2488.13	Earthwork excavation by manual means in rodinary soil involving an average horizontal throw upto 2 m and an average lift upto 1.5m, excavated surafce levelled and sides neatly dressed, the disposed earth to be levelled neatly after breaking clods complete as per specifications..	cum	115.75	Rupees One Hundred Fifteen and Seventy Five Paise Only
3	2488.13	Loading and unloading of stone boulder/stone aggregates/ sand/ kanker/ moorum. KSRRB M100-1:Placing tipper at loading point loading with front end loading, dumping turning for return trip, excluding time for haulage and return trip complete as per specification MORTH Chapter 1	cum	79.21	Rupees Seventy Nine and Twenty One Paise Only

U Ramesh

Signature of the Contractor

15/06

Executive Engineer
Byarayanapura Division
BBMP, Bangalore - 92

15/06